

**CITY OF KODIAK  
REQUEST FOR PROPOSALS FOR  
PRELIMINARY ENGINEERING AND ENVIRONMENTAL PERMITTING; ST  
HERMAN HARBOR REPLACE-PHASE I PN 20-08/8537  
ADDENDUM NO. 3  
OCTOBER 11, 2023**

**Due to Katmai ash, flights to Kodiak have been canceled or postponed. Therefore, the RFP Response Date has been extended to Monday, October 16, 2023.**

The following change(s) and/or clarification(s) are made to the Request for Proposals dated August 29, 2023:

**1) I. Introduction; Project Schedule, Replace with the following:**

The anticipated project schedule is as follows:

RFP Issued .....	August 29, 2023
<b>RFP Responses Due .....</b>	<b>October 16, 2023</b>
Evaluation Committee .....	October 13 to October 19, 2023
Shortlist to 3 firms .....	October 20, 2023
Presentation/Interview (Optional).....	October 31 & November 1, 2023
Selection.....	November 7, 2023
Fee Proposal/Negotiations/Contract .....	November 8 to November 16, 2023
City Council Vote on Award .....	November 30, 2023
Commence Work .....	December 15, 2023

**2) IV. Administrative Information; 2. Deadline for Receipt of Proposals, Replace with the following:**

Proposals may be mailed or hand delivered, as long as six (6) copies are physically received by the City of Kodiak no later than **3:00 p.m., prevailing time (AK), October 16, 2023**. Faxed proposals are not acceptable. Proposals received after the above proposal submission deadline will not be considered and will be returned.

**END OF ADDENDUM NO. 3**