



Bid Tab Sanitary Sewer Lift Station 5 Temporary Bypass Installation Phase I PN 11-06/7524

Bid Date: Tuesday, September 5, 2023

| <i>Bid Item</i> | <i>Description</i> | <i>Quantity</i> | <i>Units</i> | <i>Engineers Estimate</i> | | <i>Brechan Construction LLC</i> | |
|---------------------------|--|------------------------|---------------------|----------------------------------|--------------|--|--------------|
| 1 | All labor material and equipment to construct temporary bypass | 1 | Lump Sum | \$191,225.00 | \$191,225.00 | \$224,000.00 | \$224,000.00 |
| 2 | Traffic maintenance | 1 | Lump Sum | \$25,000.00 | \$25,000.00 | \$25,000.00 | \$25,000.00 |
| <i>Grand Total</i> | | | | <i>\$216,225.00</i> | | <i>\$249,000.00</i> | |